

Exhibit C

Work of the TAC

1. **General.** The following subsections set forth roles and responsibilities regarding the work of the TAC, as of the Effective Date of this Agreement and may change from time to time upon approval of the TAC.

1.1 **Project Administration.** Metro will lead and manage the overall administration of the TAC. It will create TAC agendas and meeting notes, and coordinate the Partners Group meetings. Metro's work will also include tracking the Legacy Project scope, schedule, Legacy Project Budget, and expenditures.

1.2 **Strategic Communications.** Except as related to tribal involvement in Section 1.6, below, Metro will lead the social media strategy, manage newsletters, provide coordination of public engagement, and create materials needed for funding requests, among other things. Metro will closely coordinate this work with the TAC and with communications staff of each party.

1.3 **Public Engagement.** Metro will lead the public engagement efforts in close coordination with the City. Metro will update the Legacy Project website.

1.4 **Funding Strategy.** The parties, through the TAC, will collaborate on fundraising and financing of the Legacy Project and future phases of the Riverwalk. This work will coordinate opportunities with Rediscover the Falls and is supported by funding from Oregon City, Clackamas County, and Metro.

1.5 **Private Parties.** In coordination with and with input from the TAC, Metro will lead negotiations with the Owner, PGE, and other third parties with respect to issues that have the potential to significantly impact all aspects of the Legacy Project, including real property issues. The parties shall refrain from communicating directly with the Owner, PGE, or other third parties on these issues without Metro's coordination and input in advance.

1.6 **Tribal Involvement.** The State will take the lead in government to government tribal consultation about involvement in the Willamette Falls Legacy Project and interpretation of the Riverwalk. Metro will create a process for additional tribal involvement, as necessary.

1.7 **Coordination with State Agencies.** The State, through the Regional Solutions office, will lead communication, coordination, and involvement of State Parks and all other state agencies in the Legacy Project, especially with regard to required state permits for the Riverwalk and state funding.

1.8 **Site Access and Tours.** Metro will coordinate scheduling of site access and site tours with the Owner and PGE, and will update the TAC regarding tours on a weekly basis. All parties shall help lead and facilitate the tours.

1.9 ***Implementation Strategies.*** Metro will lead efforts to deliver key decisions and workplans associated with the work of the TAC for future phases of the Legacy Project, taking into account such things as governance, Riverwalk ownership, fundraising, and financing. Metro awarded Oregon City a Community Planning and Development Grant (“CPDG”) for the purposes of reducing and removing barriers to private development. The TAC will continue to coordinate the scope of work for the CPDG as it relates to the Legacy Project.

1.10 ***Riverwalk Project Manager.*** Metro will provide a staff person to manage and coordinate all of the scopes of work and consultant contracts related to the Riverwalk. The Riverwalk Project Manager will create a project management plan for all the Riverwalk work.

1.11 ***Economic Development Project Manager.*** The City will take the lead on the creation and implementation of an economic development strategy for the Legacy Project.